CONTRACT AGREEMENT FOR THE CONSTRUCTION OF THE HORIZONTAL INFRASTRUCTURE PROJECT OF THE CLARK INTERNATIONAL AIRPORT NEW TERMINAL BUILDING PROJECT (FORMERLY CLARK AIRPORT LOW COST TERMINAL)

THIS AGREEMENT, made this 4th day of December 2018 between **CLARK INTERNATIONAL AIRPORT CORPORATION** of Corporate Office Building, Civil Aviation Complex, Clark Freeport Zone, Philippines (hereinafter called the "**Entity**") and **R-II BUILDERS, INC.**, of 136 Malakas St., Diliman, Quezon City (hereinafter called the "**Contractor**"):

WHEREAS, the Entity is desirous that the Contractor executes the **CONSTRUCTION OF THE HORIZONTAL INFRASTRUCTURE PROJECT OF THE CLARK INTERNATIONAL AIRPORT NEW TERMINAL BUILDING PROJECT (FORMERLY CLARK AIRPORT LOW COST TERMINAL)** (hereinafter called the "Works") and the Entity has accepted the Bid for **TWO BILLION TWO HUNDRED TWENTY NINE MILLION SEVEN HUNDRED SIXTY ONE THOUSAND EIGHT HUNDRED FORTY EIGHT PESOS and 91/100 (PHP2,229,761,848.91)** (hereinafter called the "Contract Price") by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, viz.:
 - (a) General and Special Conditions of the Contract;
 - (b) Technical Specifications;
 - (c) Invitation to Bid;
 - (d) Bidding Documents (ANNEX A);
 - (e) Supplemental Bid Bulletin;
 - (f) Drawings/Plans;
 - (g) Bid form including all the documents/statements contained in the winning bidder's bidding envelopes (ANNEX B);
 - (h) Eligibility requirements, documents and/or statements (ANNEX C);
 - (i) Net Financial Contracting Capacity (NFCC);
 - (i) Notice of Award of Contract and winning bidder's "Conforme" thereto;
 - (k) Performance Bond;
 - (I) Construction Schedule and S-Curve;
 - (m) Manpower Schedule;
 - (n) Construction Methods;
 - (o) Equipment Utilization Schedule;

3 S

Supremy 2

Page 1 of 3

- (p) Safety and Health Program approved by DOLE;
- (q) PERT-CPM; and
- (r) Program of Work.
- 3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- 4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS, whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed, sealed, delivered by:

Clark International Airport Corporation

R-II Builders, Inc.

CAPT. MANUEL ANTONIO L. TAMAYO

Undersecretary for Aviation and Airports

ETOR S. SONGCO

President

Witnesses:

BENIENO B. SANGALANG

LOSEPHINE S. CUYOS

ACKNOWLEDGMENT

Republic of the Philippines] QUEZON CITY] S.S.		
of 10 DEC 2018 personally appear	QUEZON CITY ed the following:	this day
Name	Valid Identification Number	Date & Place of Issuance
CAPT. MANUEL ANTONIO L. TAMAYO		
VICTOR S. SONGCO		
Known to me and to me known to be the persons who executed the foregoing Contract for the Construction of the Horizontal Infrastructure Project of the Clark International Airport New Terminal Building Project (formerly Clark Airport Low Cost Terminal). Both parties certified that the foregoing was their own free act and deed and the free act and deed of the principals they represent.		
This Agreement consists of three (3) pages and is signed on each and every page by the parties and their material witnesses.		
Witness my hand and seal this day of	O DEC 2018 2018.	
Doc. No. 511; Page No. 103; Book No. Lxxx/ Series of 2018.	PNo. 020412 L04-05 PTR No. 5520401 / Roll No. 49649 / Adm. Matter No. N MCLE Compliance No. Valid until (ec. 31, 2018 5-2018 / IBP, Pasig City 01-03-2018 / Q.C. TIN-156-545-287 IP-008(2017-2018) /-0020377 / 04-29-2016 34-14-2019 rence Sec., QCPD

ale

Page 3 of 3 W