
PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings -             40.00       

DESCRIPTION

Foreman 1                9.00         

Skilled Laborer 1                9.00         

Unskilled Laborer 2                9.00         

DESCRIPTION

12mm thk Tempered Glass Frameless 109.20       sq.m. 7,535.47        

Accessories 1.00           lot 123,431.04    

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  New 1-Leaf Glass Doors

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
 UNIT PRICE AMOUNT

NO.

1

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

1 822,873.62                 

2 123,431.04                 

3

4

5

6

7

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/set

52

set

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

822,873.62                 

123,431.04                 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings -             40.00       

DESCRIPTION

Foreman 1                3.00         

Skilled Laborer 1                3.00         

Unskilled Laborer 2                3.00         

DESCRIPTION

12mm thk Tempered Glass Frameless 25.20         sq.m. 7,535.47        

Accessories 1.00           lot 28,484.09      

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  New 2-Leaf Glass Doors

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
 UNIT PRICE AMOUNT

NO.

1

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

1 189,893.91                 

2 28,484.09                   

3

4

5

6

7

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/set

6

set

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

189,893.91                 

28,484.09                   

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                10.00       

Skilled Laborer 3                10.00       

Unskilled Laborer 3                10.00       

DESCRIPTION

6mm thk. Hardiflex board 150.00       pcs

2" x 3" Metal studs 374.40       pcs

2" x 3" Metal tracks 112.32       pcs

1/8 Blind rivets 2.00           box

Screw bit 10.00         pcs

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Double Wall: Hardiflex on metal stud

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

432

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings -             40.00       

DESCRIPTION

Foreman 1                3.00         

Skilled Laborer 1                3.00         

Unskilled Laborer 2                3.00         

DESCRIPTION

12mm thk Tempered Glass Frameless 25.20         sq.m.

Accessories 1.00           lot

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

ITEM NO: DESCRIPTION:  New 2-Leaf Glass Doors

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
AMOUNT

NO.

1

SUB TOTAL - A

 UNIT PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

1

2

3

4

5

6

7

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/set

6

set

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                4.00         

Skilled Laborer 2                4.00         

Unskilled Laborer 2                4.00         

DESCRIPTION

4.5mm thk. Hardiflex board 22.92         pcs

Metal Furring 27.50         pcs

Carrying Channel 8.25           pcs

Wall Angle 11.00         pcs

1/8 Blind rivets 1.00           box

Screw bit 6.00           pcs

Metal Screw 1,000.00    box

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  4.5mm Hardiflex ceiling on metal stud

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

6

7

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

66

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Shovel 1                

Mixing Board -             

Cubic box -             

Bagger Mixer 1                

DESCRIPTION

Foreman 1                4.00         

Skilled Laborer 1                4.00         

Unskilled Laborer 1                4.00         

DESCRIPTION

Portland cement 39.00         bags

Vibro Sand 2.60           cu.m.

5" CHB 500.00       pcs

12 mm dia. X 6m def. bars -             pcs

10 mm dia. X 6m def. bars 19.44         pcs

G.I. Wire 1.27           kls

    

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

4

3

3

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

2

2

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Chb laying 5"

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 



PhP/sq.m.

40

sq.m.

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                18.00       

Skilled Laborer 2                18.00       

Unskilled Laborer 2                18.00       

DESCRIPTION

300mm x 600mm Porcelain tiles 2,016.80    pcs

Tile Adhesive 282.35       bags

Tile Grout 40.34         bags

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

4

5

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  300 x 600 wall tiles

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



PhP/sq.m.

363.024

sq.m.

 

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                7.00         

Skilled Laborer 2                7.00         

Unskilled Laborer 2                7.00         

DESCRIPTION

600 x 600 Acoustic Boards 471.06       pcs

Main Tee 117.76       pcs

Cross Tee 471.06       pcs

Wall Angle 59.63         pcs

Concrete nails 5.00           kls

    

   

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

7

  

SUB TOTAL - D

4

5

6

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A -                             

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  600 x 600 Acoustic Ceiling Board on metal runner

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

169.58

sq.m.

 

 

 

AMOUNT

-                             

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                40.00       

Skilled Laborer 10              40.00       

Unskilled Laborer 10              40.00       

DESCRIPTION

ACP Perforated Ceiling Panels 1,152.00    sqm

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  ACP Perforated ceiling

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

1152

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                15.00       

Skilled Laborer 10              15.00       

Unskilled Laborer 10              15.00       

DESCRIPTION

ACP Perforated Ceiling Panels 226.00       sqm

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  ACP cladding, interior double wall

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

226

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                40.00       

Skilled Laborer 10              40.00       

Unskilled Laborer 10              40.00       

DESCRIPTION

ACP Perforated Ceiling Panels 1,152.00    sqm

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  ACP Perforated ceiling

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

1152

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings -             40.00       

DESCRIPTION

Foreman 1                3.00         

Skilled Laborer 1                3.00         

Unskilled Laborer 2                3.00         

DESCRIPTION

2HP Inverter Window Type AIRCON Units 4.00           set

Power 4.00           set

Installation cost 4.00           set

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Supply & Installation of 2HP Inverter Window Type AIRCON Units

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
 UNIT PRICE AMOUNT

NO.

1

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

1

2

3

4

5

6

7

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/set

4

set

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Cad operator 1                

DESCRIPTION

Tracing Paper/Printing 100.00       shts

Pencils 6.00           pcs

Bond Papers 1.00           rim

    

   

Name of Bidder's Authorized Representative:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

7

8

4

5

6

1

2

3

SUB TOTAL - B -                             

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

3

4

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  As-built Plans

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Position/Designation:____________________________________________________



PhP/lot

1

lot

 

 

 

-                             

AMOUNT

-                             

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings -             40.00       

DESCRIPTION

Foreman 1                4.00         

Skilled Laborer 1                4.00         

Unskilled Laborer 2                4.00         

DESCRIPTION

12mm thk Tempered Glass Frameless 8.40           sq.m.

Accessories 1.00           lot

Sensor / Mechanism 1.00           lot

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

ITEM NO: DESCRIPTION:  2000mm x 2100mm x 12mm thick Double Leaf Tempered Glass 

Door

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

 With sensor and Automated Mechanism

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
AMOUNT

NO.

1

SUB TOTAL - A

 UNIT PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

1

2

3

4

5

6

7

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/set

1

set

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost 

Unit

LOCATION :

QUANTITY

UNIT

DESCRIPTION

Backhoe 2                   0.38             

Shovels 1                   

DESCRIPTION

Foreman 1                   2.57             

Skilled 1                   2.57             

Spotter 1                   2.57             

DESCRIPTION

 

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

ITEM NO: DESCRIPTION:  Earthworks-backfill

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Loakan road, Baguio City

UNIT PRICE ANALYSIS

 

A. EQUIPMENT
 QTY  NO. OF HRS 

1

2

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
NO.

SUB TOTAL - A

SUB TOTAL - B

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
NO.

D.  TOTAL DIRECT COST (A + B + C)

1

2

3

 

SUB TOTAL - C

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



: Php 

: PhP/cu.m.

:

:                    9.00 

: cu.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                2.00         

Skilled Laborer 1                2.00         

Unskilled Laborer 2                2.00         

DESCRIPTION

Bidet washer 22.00         set

Angle Valve 22.00         pc

Teflon 10.00         roll

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

4

5

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A -                             

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION: Bidet washer

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



PhP/set

22

set

 

 

 

AMOUNT

-                             

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings -             40.00       

DESCRIPTION

Foreman 1                2.00         

Skilled Laborer 2                2.00         

Unskilled Laborer 2                2.00         

DESCRIPTION

Flat Latex 2.64           gal

Semi gloss Paint 2.64           gal

Putty 2.00           gal

#100 Sand Paper 0.79           l.m

#80 Sand Paper 0.79           l.m

2" Paint Brush 3.00           pcs

#7 Paint Roller 4.50           pcs

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Painting of ceiling

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

6

7

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

66

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Welding Machine 1                

Oxygen 4                

Acetylene 2                

Other Consumables 1                1.00         

DESCRIPTION

Foreman 1                7.00         

Skilled Laborer 4                7.00         

Unskilled Laborer 4                7.00         

DESCRIPTION

Ga. 24 Pre-painted, Rib Type Roof Sheets 275.10       lm

Facia 26.20         lgt

Gutter 7.62           lot

Consumables 1.00           lot

Touch up paint 1.00           gals

    

ITEM NO: DESCRIPTION:  Steel frame for Covered Walk

SUB TOTAL - A

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
AMOUNT

NO.

1

2

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

 UNIT 

PRICE 

2

2

2

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

2

 UNIT 
 UNIT 

PRICE 
AMOUNT

C. MATERIALS

 QTY 

NO.

1

3

4

5

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 



PhP/sq.m.

220.08

sq.m.

AMOUNT

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

 



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

DESCRIPTION

Carpet Rugs 18.00         sqm

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION: Interior Furnishings

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

1

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/set

3

set

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                3.00         

Skilled Laborer 1                4.00         

Unskilled Laborer 1                4.00         

DESCRIPTION

600mm x 600mm Carpet tiles 183.33       pcs

Adhesive 5.00           gals

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Carpet tiles

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

66

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost 

Unit

LOCATION :

QUANTITY

UNIT

DESCRIPTION

Shovel 1                   1.00             

DESCRIPTION

Foreman 1                   5.00             

Skilled 2                   5.00             

Spotter/Helper 2                   5.00             

DESCRIPTION

Excavation 0.86              cum

Gravel bed 0.11              cum

CHB 5.76              sqm

Plastering 5.76              sqm

Concrete 0.29              cum

Rebars 29.57            kls

Forms 1.44              sqm

4" PVC Pipes 10.00            pcs

Fittings 12.00            pcs

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

ITEM NO: DESCRIPTION:  Catch Basin

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

UNIT PRICE ANALYSIS

 

A. EQUIPMENT
 QTY  NO. OF HRS 

1

2

NO.

1

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
NO.

SUB TOTAL - A

SUB TOTAL - B

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
NO.

D.  TOTAL DIRECT COST (A + B + C)

1

2

3

4

SUB TOTAL - C

3

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 

3

3

3

3



: Php 

: PhP/set

:

:                    4.00 

: set

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT



PROJECT  : Unit Cost 

Unit

LOCATION :

QUANTITY

UNIT

DESCRIPTION

Shovel -                 

Mixing Board -                 

Cubic box -                 

Bagger Mixer 1                    

DESCRIPTION

Foreman 1                    40.00       

Skilled Laborer 8                    40.00       

Unskilled Laborer 8                    40.00       

DESCRIPTION

CHB Laying 783.00           

Portland cement 763.43           bags

Vibro Sand 50.90             cu.m.

5" CHB 9,787.50        pcs

12 mm dia. X 6m def. bars 163.13           pcs

10 mm dia. X 6m def. bars 217.50           pcs

G.I. Wire 29.56             kls

Plastering 684.00           

Portland cement 131.33           bags

Vibro Sand 10.94             cu.m.

Wall Footing, Col. Footing and Columns 50.21             

Portland cement 401.66           bags

Vibro Sand 26.11             cu.m.

3/4 Gravel 52.22             cu.m.

12 mm dia. X 6m def. bars 536.00           pcs

10 mm dia. X 6m def. bars 664.53           pcs

G.I. Wire 93.84             kls

12mm thk Ord. Plywood 40.00             pcs

2 x 3 x 10ft CocoLumber 200.00           pcs

Paint 684.00           

6

7

8

3

4

5

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  5" Chb Fence with Combat Wire

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
NO.

1

2

2

2

2

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
NO.

2

3

4

5

6

1

1

2

1

2



Concrete Neutralizer 6.84               gal

Flat Latex 27.36             gal

Semi Gloss Latex 54.72             gal

Paint Brush 4.00               gal

Roller Brush 8.00               gal

Combat Wire

Combat Wire 11.40             gal

50mm GI pipe 9.60               lgt

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

1

2

3

4

5

1

2

 

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



: Php 

: PhP/l.m.

:

:   285

: l.m

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT



 

 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Shovel 1                

Mixing Board -             

Cubic box -             

Bagger Mixer 1                4.00         

DESCRIPTION

Foreman 1                

Skilled Laborer 1                7.00         

Unskilled Laborer 4                7.00         

DESCRIPTION

Portland cement 104.13       bags

Vibro Sand 6.77           cu.m.

Gravel 3/4 13.54         cu.m.

    

2

2

2

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Concrete

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 



PhP/cu.m.

               13.02 

cu.m.

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



 

 



PROJECT  : Unit Cost 

Unit

LOCATION :

QUANTITY

UNIT

DESCRIPTION

Shovel -                 

Mixing Board -                 

Cubic box -                 

Bagger Mixer 1                    

DESCRIPTION

Foreman 1                    4.00         

Skilled Laborer 1                    4.00         

Unskilled Laborer 4                    4.00         

DESCRIPTION

Portland cement 180.00           bags

White Sand 11.70             cu.m.

3/4 Gravel 23.40             cu.m.

10 mm dia. X 6m def. bars 250.00           pcs

G.I. Wire 16.32             kls

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

4

 

5

3

2

3

1

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
NO.

SUB TOTAL - A

1

2

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
NO.

NO.

1

2

 UNIT 

PRICE 

2

2

2

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  100 mm thk. Reinforced Concrete Slab

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



: Php 

: PhP/sq.m.

:

:   225

: sq.m.

 

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Shovel -             

Mixing Board -             

Cubic box -             

Bagger Mixer -             

DESCRIPTION

Foreman 1                3.00         

Skilled Laborer 1                3.00         

Unskilled Laborer 1                3.00         

DESCRIPTION

Portland cement 3.12           bags

Vibro Sand 0.38           cu.m.

5" CHB 20.25         pcs

12 mm dia. X 6m def. bars -             pcs

10 mm dia. X 6m def. bars 2.00           pcs

G.I. Wire 0.13           kls

Granite Tiles 600 x 600 mm 6.67           kls

Stainless Kitchen Sink With Complete Accessories 1.00           unit

Tile Grout 1.00           kls

    

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Counter @ MGR's office

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

2

2

2

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

6

7

6

6

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/lot

1

lot

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                2.00         

Skilled Laborer 1                2.00         

Unskilled Laborer 2                2.00         

DESCRIPTION

Counter Lavatory 14.00         set

Angle Valve 14.00         pc

Flexible Hose 14.00         pc

Teflon 20.00         roll

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

4

5

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION: Counter Lavatory

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



PhP/set

14

set

 

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost 

Unit

LOCATION :

QUANTITY

UNIT

DESCRIPTION

Concrete cutter 1                   24.00           

Chipping Gun 1                   24.00           

Shovel 1.00              1.00             

DESCRIPTION

Foreman 1                   3.00             

Skilled 1                   3.00             

Spotter/Helper 1                   3.00             

DESCRIPTION

Fuel for Concrete cutter 30.00            ltr

 

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

ITEM NO: DESCRIPTION:  Cutting & Breaking of Concrete

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Loakan road, Baguio City

UNIT PRICE ANALYSIS

 

A. EQUIPMENT
 QTY  NO. OF HRS 

1

2

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
NO.

SUB TOTAL - A

SUB TOTAL - B

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
NO.

D.  TOTAL DIRECT COST (A + B + C)

1

2

3

 

SUB TOTAL - C

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



: Php 

: PhP/l.m.

:

:                108.00 

: l.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings 10              40.00       

DESCRIPTION

Foreman 1                3.00         

Skilled Laborer 2                3.00         

Unskilled Laborer 2                3.00         

DESCRIPTION

Flat Latex 5.00           gal

Elastomeric Paint 10.00         gal

Putty 2.00           gal

#100 Sand Paper 4.00           l.m

#80 Sand Paper 5.00           l.m

2" Paint Brush 4.00           pcs

#7 Paint Roller 4.00           pcs

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Repainting of Exterior Wall

AMOUNT

NO.

1

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 

3

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

7

1

2

3

4

  

SUB TOTAL - D

5

6

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

100

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Truck for hauling 1                24.00       

DESCRIPTION

Foreman 1                15.00       

Skilled Laborer 1                15.00       

Unskilled Laborer 6                15.00       

DESCRIPTION

    

   

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

1

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Earthfill

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/cu.m.

360

cu.m.

 

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost 

Unit

LOCATION :

QUANTITY

UNIT

DESCRIPTION

Backhoe 1                   1.00             

Shovels 12                 

DESCRIPTION

Foreman 1                   3.45             

Skilled 2                   1.00             

Spotter 2                   1.00             

DESCRIPTION

 

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

1

2

3

 

SUB TOTAL - C

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
NO.

 

A. EQUIPMENT
 QTY  NO. OF HRS 

ITEM NO: DESCRIPTION:  Earthworks-excavation

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

UNIT PRICE ANALYSIS



: Php 

: PhP/cu.m.

:

:                  12.06 

: cu.m.

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Swivel Clamp -             

Pipe belt -             

Shoring Post -             

Scaffolds -             

DESCRIPTION

Foreman 1                10.00       

Skilled Laborer 1                10.00       

Unskilled Laborer 1                10.00       

DESCRIPTION

12 mm Ord. Plywood 12.23         pcs

2x3x12 Good Lumber 85.59         pcs

CWN assrtd 21.40         kls

G.I. Wire 8.56           kls

    

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

3

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

2

2

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Forms

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 



PhP/kgs

70.4275

sq.m.

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings -             40.00       

DESCRIPTION

Foreman 1                2.00         

Skilled Laborer 2                2.00         

Unskilled Laborer 3                2.00         

DESCRIPTION

  (MD-3)1000mm x 2100mm 1-Leaf Metal Door with Louver 4.00           set

Accessories 1.00           lot

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

ITEM NO: DESCRIPTION:      (MD-3)1000mm x 2100mm 1-Leaf Metal Door with Louver

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
AMOUNT

NO.

1

SUB TOTAL - A

 UNIT PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

1

2

3

4

5

6

7

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/set

4

set

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

DESCRIPTION

Sofa Sets including Side Tables and Lamp Shades 3.00           sets

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION: Interior Furnishings

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
 UNIT PRICE 

 UNIT PRICE AMOUNT

AMOUNT

NO.

1

2

3

3

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 
NO.

1

2

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

6

NO.

SUB TOTAL - B -                             

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



PhP/set

3

set

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

-                             

AMOUNT

-                             

 



PROJECT  : Unit Cost 

Unit

LOCATION :

QUANTITY

UNIT

DESCRIPTION

Backhoe 2                   0.24             

Shovels 1                   

DESCRIPTION

Foreman 1                   

Skilled 1                   

Spotter 1                   1.63             

DESCRIPTION

Gravel, G-1 5.71              cum

 

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

1

2

3

 

SUB TOTAL - C

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
NO.

 

A. EQUIPMENT
 QTY  NO. OF HRS 

ITEM NO: DESCRIPTION:  Earthworks-gravel bed

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

UNIT PRICE ANALYSIS



: Php 

: PhP/cu.m.

:

:                    5.71 

: cu.m.

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                8.00         

Skilled Laborer 1                8.00         

Unskilled Laborer 1                8.00         

DESCRIPTION

Replace Hinges 8.00           set

Door Handle 8.00           set

Locks 8.00           set

Door Closer 8.00           set

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Glass Door Repair

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/set

8

set

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Hack saw -             

Oxygen -             

Acetylene -             

Cutting Outfit -             

Welding Machines 1                16.00       

DESCRIPTION

Foreman 1                4.00         

Skilled Laborer 2                4.00         

Unskilled Laborer 2                4.00         

DESCRIPTION

GI Pipes 20.83         pcs

Paint 4.00           gals

Consumables 1.00           lot

    

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

1

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

3

4

5

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Steel Pipe railing

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 



PhP/l.m.

25

lm

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings -             40.00       

DESCRIPTION

Foreman 1                33.00       

Skilled Laborer 3                33.00       

Unskilled Laborer 3                33.00       

DESCRIPTION

12mm thk Tempered Glass on Powder Coated White Frame 1,426.88    sq.m.

Accessories 1.00           lot

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Glass Wall Partition w/ Powder coated  White Frame

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
 UNIT PRICE AMOUNT

NO.

1

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

1

2

3

4

5

6

7

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/sq.m.

1426.88

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                10.00       

Skilled Laborer 4                10.00       

Unskilled Laborer 4                10.00       

DESCRIPTION

12mm thk. Gypsum board 100.84       pcs

Metal Furring 121.01       pcs

Carrying Channel 72.61         pcs

Wall Angle 72.61         pcs

1/8 Blind rivets 2.00           box

Screw bit 6.00           pcs

Metal Screw 3.00           box

    

   

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

7

  

SUB TOTAL - D

4

5

6

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Gypsum ceiling on metal stud

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

276.6

sq.m.

 

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                10.00       

Skilled Laborer 3                10.00       

Unskilled Laborer 3                10.00       

DESCRIPTION

6mm thk. Hardiflex board 95.83         pcs

2" x 3" Metal studs 119.60       pcs

2" x 3" Metal tracks 35.88         pcs

1/8 Blind rivets 2.00           box

Screw bit 10.00         pcs

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Hardiflex on metal stud

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

138

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost 

Unit

LOCATION :

QUANTITY

UNIT

DESCRIPTION

Elf Truck 1                   4.00             

DESCRIPTION

Foreman 1                   -               

Skilled 1                   -               

Spotter/Helper 2                   1.00             

DESCRIPTION

 

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

ITEM NO: DESCRIPTION:  Hauling & Disposal

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

UNIT PRICE ANALYSIS

 

A. EQUIPMENT
 QTY  NO. OF HRS 

1

2

NO.

1

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
NO.

SUB TOTAL - A

SUB TOTAL - B

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
NO.

D.  TOTAL DIRECT COST (A + B + C)

1

2

3

 

SUB TOTAL - C

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



: Php 

: PhP/cu.m.

:

:                    2.20 

: cum

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Garbage bin 8                1.00         

DESCRIPTION

Helpers 4                120.00     

DESCRIPTION

    

   

Name of Bidder's Authorized Representative:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Housekeeping & garbage disposal

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

6

7

8

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Position/Designation:____________________________________________________



PhP/lot

1

lot

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings -             40.00       

DESCRIPTION

Foreman 1                3.00         

Skilled Laborer 3                3.00         

Unskilled Laborer 3                3.00         

DESCRIPTION

Flat Latex 6.90           gal

Semi gloss Paint 11.04         gal

Putty 6.90           gal

#100 Sand Paper 2.07           l.m

#80 Sand Paper 2.07           l.m

2" Paint Brush 4.00           pcs

#7 Paint Roller 6.00           pcs

    

   

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

7

  

SUB TOTAL - D

4

5

6

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

AMOUNT

NO.

1

SUB TOTAL - A

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Painting of Interior Wall

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

138

sq.m.

 

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

DESCRIPTION

Wall Decors 6.00           sets

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION: Interior Furnishings

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

1

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/lot

1

lot

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost 

Unit

LOCATION :

QUANTITY

UNIT

DESCRIPTION

Elf Truck 1                   160.00         

Water truck 1                   120.00         

DESCRIPTION

Foreman 1                   20.00           

Skilled 2                   20.00           

Spotter/Helper 10                 20.00           

DESCRIPTION

Assorted Plants 30.00            pcs

Stones/Timber 16.00            pcs

Garden Soil 56.00            cum

Grass 160.00          sqm

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

ITEM NO: DESCRIPTION:  Landscaping

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

UNIT PRICE ANALYSIS

 

A. EQUIPMENT
 QTY  NO. OF HRS 

1

2

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
NO.

SUB TOTAL - A

SUB TOTAL - B

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
NO.

D.  TOTAL DIRECT COST (A + B + C)

1

2

3

4

SUB TOTAL - C

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



: Php 

: PhP/sq.m.

:

:                160.00 

: sqm

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

DESCRIPTION

Concrete tests 1.00           lot

Steel structures 1.00           lot

Rebars 1.00           lot

    

   

Name of Bidder's Authorized Representative:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

7

8

4

5

6

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

3

4

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  material testing

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Position/Designation:____________________________________________________



PhP/lot

1

lot

 

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Elf truck 2                200.00     

DESCRIPTION

Helpers 12              25.00       

DESCRIPTION

    

   

Name of Bidder's Authorized Representative:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

 

SUB TOTAL - D

7

8

4

5

6

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

3

4

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Mob Demob

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Position/Designation:____________________________________________________



PhP/lot

1

lot

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                30.00       

Skilled Laborer 2                30.00       

Unskilled Laborer 2                30.00       

DESCRIPTION

600mm x 600mm Porcelain tiles 1,184.06    pcs

Tile Adhesive 165.77       bags

Tile Grout 23.68         bags

Portland cement 106.57       bags

Vibro Sand 11.84         cum

   

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Install New 600mm x 600mm Non Skid Homogenous Tiles

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

 

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/sq.m.

             405.96 

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Welding Machine 1                56.00       

Oxygen -             

Acetylene -             

Other Consumables 1                1.00         

DESCRIPTION

Foreman 1                10.00       

Skilled Laborer 2                10.00       

Unskilled Laborer 2                10.00       

DESCRIPTION

Post 

   -150mm ф G.I.Pipe sch. 40 (Posts) 2.00          lgt

   -300mm x 300mm x 16mm thk. (Base Plates) 2.00          pc

   -200mm x 80mm x 12mm thk. (Stiffener Plates) 8.00          pc

   -16mm ф x 600mm long with lock nuts and washers (A.C. Bolts, A306)16.00        nos

Girder 1 (1 set)

   -50mm ф G.I.Pipe sch. 40 (T/B chord) 3.00          lgt

   -25mm ф G.I.Pipe sch. 40 (Web members) 2.00          lgt

Truss (2 sets)

   -63.5mm ф G.I.Pipe sch. 40 (T/B chord) 5.00          lgt

   -25mm ф G.I.Pipe sch. 40 (Web members) 4.00          lgt

Purlins & Braces

   -50mm x 50mm x 1.0 mm thk. Tubular-purlins 11.00        lgt

   -12mm ф x 6000mm long with 6" turnbuckle (Cross Bracing) 2.00          nos

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
 UNIT PRICE 

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Steel frame for Parking Booth

2

2

2

AMOUNT

NO.

1

2

NO.

1

2

3

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

7

8

9

4

5

6

1

9

9

9



   -10mm ф x 1100mm long (Sagrods) 20.00        nos

Consumables

   -Grinding disk 4" 2.00          pc

   -Welding rods 10.00        kls

   -Cut-off wheel blade 14" 1.00          pc

   -Epoxy primer 2.00          gal

   -Top coat 2.00          gal

   -Paint brush 2" 4.00          pc

   -Roller brush 4" 4.00          pc

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

  

9

9

9

9

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

9

9

9

9



PhP/sq.m.

37.224

sq.m.

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT



 

 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                10.00       

Skilled Laborer 3                10.00       

Unskilled Laborer 3                10.00       

DESCRIPTION

6mm thk. Hardiflex board 8.00           pcs

2" x 3" Metal studs 9.98           pcs

2" x 3" Metal tracks 4.99           pcs

1/8 Blind rivets 2.00           box

Screw bit 10.00         pcs

100 x 100 x 4mm thk. Steel Tubular post 4.00           lgt

Steel Roof Frame 5.76           sqm

Roofing 5.76           sqm

Door 1.00           set

Windows 2.00           set

Ceiling 1.44           sqm

Paint 20.96         sqm

    

ITEM NO: DESCRIPTION:  Parking Booth

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - A -                             

SUB TOTAL - B

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

6

8

  

SUB TOTAL - D

12

D.  TOTAL DIRECT COST (A + B + C)

7

9

10

11



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/unit

1

unit

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

-                             

AMOUNT

 



 

 



PROJECT  : Unit Cost 

Unit

LOCATION :

QUANTITY

UNIT

DESCRIPTION

Applicator 1                   40.00           

DESCRIPTION

Foreman 1                   18.00           

Skilled 2                   18.00           

Spotter/Helper 4                   18.00           

DESCRIPTION

Thermo Paint 24.00            pail

Glazed Powder 8.00              bags

 

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

ITEM NO: DESCRIPTION:  Pedestrian Lane markings

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

UNIT PRICE ANALYSIS

 

A. EQUIPMENT
 QTY  NO. OF HRS 

1

2

NO.

1

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
NO.

SUB TOTAL - A

SUB TOTAL - B

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
NO.

D.  TOTAL DIRECT COST (A + B + C)

1

2

3

 

SUB TOTAL - C

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



: Php 

: PhP/sq.m.

:

:                142.20 

: sqm

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

DESCRIPTION

Building permit 1.00           lot

Sanitary permit 1.00           lot

Electrical permit 1.00           lot

Fire and safety permit 1.00           lot

Occupancy permit 1.00           lot

Permanent connection to Water 1.00           lot

Permanent connection to Electrical 1.00           lot

Permanent connection to Sewer 1.00           lot

   Access Pass (Land side) 133.33       

   Access Pass (Airside side) 60.00         

    

   

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

7

8

4

5

6

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

3

4

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  permits and licenses

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/lot

1

lot

 

 

 

AMOUNT

-                             

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Shovel 1                

Mixing Board -             

Cubic box -             

Bagger Mixer 1                

DESCRIPTION

Foreman 1.00           4.00         

Skilled Laborer 1.00           4.00         

Unskilled Laborer 0.50           4.00         

DESCRIPTION

Portland cement 11.20         bags

Vibro Sand 0.80           cu.m.

    

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Chb laying 5"

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

2

2

2

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 



PhP/sq.m.

40

sq.m.

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Hack saw 2                

Bar cutter (manual) -             

Bar cutter (machine) -             

Bar bender (machine) -             

DESCRIPTION

Foreman 1                7.00         

Skilled Laborer 1                7.00         

Unskilled Laborer 1                7.00         

DESCRIPTION

rebars 1,046.49    kgs

G.I. Wire 18.49         kls

    

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

2

2

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Rebars

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 



PhP/kgs

          1,046.49 

kgs

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Chipping Gun 2                32.00       

Wheel Barrow 2                32.00       

Flat Shovel 1                32.00       

DESCRIPTION

Foreman 1                4.00         

Skilled Laborer 2                4.00         

Unskilled Laborer 4                4.00         

DESCRIPTION

Sack 50.00         pcs

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Removal and Disposal of Existing Waterproofing 

                               Asphalt Membrane

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B -                             

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

100

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

-                             

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Truck for hauling 1                24.00       

DESCRIPTION

Foreman 1                10.00       

Skilled Laborer 1                10.00       

Unskilled Laborer 6                10.00       

DESCRIPTION

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Removal of existing carpet floor tiles

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

1152

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Chipping Gun 2                16.00       

Wheel Barrow 2                16.00       

Flat Shovel 1                16.00       

DESCRIPTION

Foreman 1                2.00         

Skilled Laborer 2                2.00         

Unskilled Laborer 4                2.00         

DESCRIPTION

1/4" Plywood -             pcs

2" x 2" x 8' coco lumber -             pcs

Sack -             pcs

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION: Removal and Disposal of Existing Damaged Floor Tiles

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

 

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

36

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                35.00       

Skilled Laborer 2                35.00       

Unskilled Laborer 2                35.00       

DESCRIPTION

Portland Cement 20.00         pcs

Vibro Sand 5.00           cu.m.

Joint Sealant 8.00           gal

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION: Repair of damaged portion of roof slab, Installation of Cants

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/l.s

1

l.s.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                10.00       

Skilled Laborer 3                10.00       

Unskilled Laborer 3                10.00       

DESCRIPTION

6mm thk. Hardiflex board 150.00       pcs

2" x 3" Metal studs 374.40       pcs

2" x 3" Metal tracks 112.32       pcs

1/8 Blind rivets 2.00           box

Screw bit 10.00         pcs

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Double Wall: Remove and replace damaged Hardiflex on metal 

stud
 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/sq.m.

432

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Tin Snip 2                

Drill Bits 10              

Electric Drill 2                16.00       

DESCRIPTION

Foreman 1                10.00       

Skilled Laborer 2                10.00       

Unskilled Laborer 4                10.00       

DESCRIPTION

Ga. 24 Pre-painted, Rib Type Roof Sheets 300.00       lgt

Facia 22.86         lgt

Consumables 1.00           lot

Touch up paint 2.00           gals

    

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

7

8

4

5

6

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

3

4

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Roofing:Ga 24 Pre-painted Rib type

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/sq.m.

240

sq.m.

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings -             40.00       

DESCRIPTION

Foreman 1                6.00         

Skilled Laborer 2                6.00         

Unskilled Laborer 2                6.00         

DESCRIPTION

Primer Paint 14.13         gal

Rubber Paint 28.26         gal

2" Paint Brush 2.00           pcs

#7 Paint Roller 2.00           pcs

    

   

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

4

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

AMOUNT

NO.

1

SUB TOTAL - A

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Painting of rubber paint

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

169.58

sq.m.

 

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Security Guards 6                120.00     

DESCRIPTION

Safety Seminar/orientation 200.00       pax

    

   

Name of Bidder's Authorized Representative:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

7

8

4

5

6

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

3

4

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Safety and Security Services

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Position/Designation:____________________________________________________



PhP/lot

1

lot

 

 

 

AMOUNT

-                             

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

50 meter tape 1                

paint 1                

brush 2                

DESCRIPTION

Engineer 1                5.00         

Surveyor 1                5.00         

Skilled 2                5.00         

DESCRIPTION

    

   

Name of Bidder's Authorized Representative:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

-                             SUB TOTAL - D

7

8

4

5

6

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

3

4

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Verification site survey

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Position/Designation:____________________________________________________



PhP/lot

1

lot

 

 

 

-                             

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Tin Snip 2                

Drill Bits 10              

Electric Drill 2                32.00       

DESCRIPTION

Foreman 1                4.00         

Skilled Laborer 2                4.00         

Unskilled Laborer 2                4.00         

DESCRIPTION

Stainless Sheets 20.00         shts

    

ITEM NO: DESCRIPTION:  Stainless Gutter

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
AMOUNT

NO.

1

2

 UNIT 

PRICE 

3

4

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

6

7

8

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/l.m.

48

lm.

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Cut off Wheel 1                48.00       

Oxygen -             

Acetylene -             

Cutting Outfit -             

Welding Machines 2                48.00       

DESCRIPTION

Fabrication Cost

Foreman 1                6.00         

Skilled Laborer 2                6.00         

Unskilled Laborer 2                6.00         

Installation Cost

Foreman 1                6.00         

Skilled Laborer 2                6.00         

Unskilled Laborer 2                6.00         

DESCRIPTION

75mm dia. SS Pipes x 4m 84.30         lgt

50mm dia. SS Pipes x 4m 256.94       lgt

SS Welding rod 20.00         kls

    

MATERIALS UNIT COST (__% Mark-Up)

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

  

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

1

2

2

3

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

3

4

5

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  75mm dia. Stainless Railings (1.20 mtrs High)

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



                     -   

PhP/l.m.

140

l.m.

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Shovel -             

Mixing Board -             

Pattern 1                8.00         

Rubber Mallet 1                8.00         

DESCRIPTION

Foreman 1                20.00       

Skilled Laborer 2                20.00       

Unskilled Laborer 4                20.00       

DESCRIPTION

Portland cement 129.60       bags

Vibro Sand 7.63           cu.m.

Special Concrete Mixture 72.00         pail

Paint Coloring 9.60           pail

Top Coat 10.00         pail

    

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Stamped Concrete

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

2

2

2

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/sq.m.

288

sq.m.

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Hack saw 1                

Oxygen 2                

Acetylene 1                

Cutting Outfit -             

Welding Machines 1                36.00       

DESCRIPTION

Foreman 1                7.00         

Skilled Laborer 2                7.00         

Unskilled Laborer 2                7.00         

DESCRIPTION

Steel Bars 2,091.00    kgs

    

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

1

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

3

4

5

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Steel Frames - trusses

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 



PhP/kgs

2091

kgs

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Welding Machine -             

Oxygen -             

Acetylene 1                8.00         

Other Consumables 1                1.00         

DESCRIPTION

Foreman 1                9.00         

Skilled Laborer 2                9.00         

Unskilled Laborer 4                9.00         

DESCRIPTION

100 x 100 x 4mm thk. Steel Tubular post 7.00           lgt

50 mm dia. GI Pipe 7.00           lgt

50 x 150mm Tubular Rafter 14.00         lgt

50mm x 100 Tubular Purlins 56.00         lgt

10mm PRB Sagrods 14.00         lgt

Steel Plates 84.00         pcs

Paint Coloring 18.00         gals

Top Coat 18.00         gals

    

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

7

8

4

5

6

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

2

2

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Steel frame for Covered Walk

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/sq.m.

240

sq.m.

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Welding Machine -             

Oxygen -             

Acetylene 1                -           

Other Consumables 1                -           

DESCRIPTION

Foreman 1                15.00       

Skilled Laborer 2                15.00       

Unskilled Laborer 4                15.00       

DESCRIPTION

L-40mm x 40mm x 4mm thk. Angle Nosing 15.00         lgt

Flat Bar - 38mm x 38mm x 6mm thk. Grating 195.10       lgt

Welding Rod 5.00           kls

Cutting Disk 1.00           pcs

Primer 4.00           gals

Top Coat 6.00           gals

Paint Brush 2.00           pcs

    

MATERIALS UNIT COST (__% Mark-Up)

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

  

4

5

6

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A

1

2

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

2

2

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Steel Grating

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 



PhP/l.m.

45

lm

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



 

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Scaffolfings 10              40.00       

DESCRIPTION

Foreman 1                11.00       

Skilled Laborer 4                11.00       

Unskilled Laborer 4                11.00       

DESCRIPTION

Primer Paint 43.17         gal

Quick Drying Enamel 86.34         gal

Paint Thinner 32.38         gal

2" Paint Brush 10.00         pcs

#7 Paint Roller 10.00         pcs

    

   

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION:  Painting of ceiling

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

1

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

4

5

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

863.42

sq.m.

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Tin Snip 2                

Drill Bits 10              

Elf Trucks 1                440.00     

DESCRIPTION

Driver

DESCRIPTION

Temporary Office/ equipment for Engineers

Laptop Computers 3.00           UNIT

Printer & Ink 1.00           set

cellular phones 4.00           set

Cell cards (2-500) 4.00           mos

Service Vehicle (Pick-up rental) 5.00           mos

Diesel allowance 4.00           mos

    

   

TOTAL UNIT COST 

1

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

7

8

4

5

6

1

2

3

SUB TOTAL - B -                             

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

3

4

AMOUNT

NO.

1

2

 UNIT 

PRICE 

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  temporary facilities

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/lot

1

lot

 

 

 

-                             

AMOUNT

-                             

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                1.00         

Skilled Laborer 1                1.00         

Unskilled Laborer 2                1.00         

DESCRIPTION

Urinals 14.00         set

Angle Valve 14.00         pc

Flexible Hose 14.00         pc

Teflon 10.00         roll

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

4

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A -                             

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  urinals

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



PhP/set

14

set

 

 

 

AMOUNT

-                             

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

DESCRIPTION

Wall Decors 6.00           sets

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS

ITEM NO: DESCRIPTION: Interior Furnishings

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 
 UNIT PRICE AMOUNT

NO.

1

2

3

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT  UNIT PRICE AMOUNT

NO.

1

  

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)



PhP/lot

1

lot

 

 

 

UNIT PRICE ANALYSIS

AMOUNT

-                             

AMOUNT

AMOUNT

 



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                1.00         

Skilled Laborer 1                1.00         

Unskilled Laborer 2                1.00         

DESCRIPTION

Wall Hang Lavatory 8.00           set

Angle Valve 8.00           pc

Flexible Hose 8.00           pc

Teflon 10.00         roll

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

4

5

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A -                             

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Wall Hang Lavatory

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



PhP/set

8

set

 

 

 

AMOUNT

-                             

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

F-Heater 1                -           

DESCRIPTION

Foreman 1                1.00         

Skilled Laborer 1                1.00         

Unskilled Laborer 1                1.00         

DESCRIPTION

25mm diam x PPR Pipe 4.00           lgt

12mm diam x PPR Pipe 2.00           lgt

Fittings/adapters 6.00           pcs

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

4

5

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A -                             

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Waterlines

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



PhP/unit

4

units

 

 

 

AMOUNT

-                             

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

Electric Drill 1                300.00     

DESCRIPTION

Foreman 1                120.00     

Skilled Laborer 15              120.00     

Unskilled Laborer 15              120.00     

DESCRIPTION

POLYURETHANE WATERPROOFING SYSTEM

Polyurethane Primer (2kg per pack) 400.00       pack

Polyurethane Membrane (10kg per pack) 890.00       pack

UV Protection Topcoat (10kg per pack) 182.00       pack

Consumables 1.00           l.s.

a. Paint roller

b. Polyurethane solvent

c. Scraper

d. Large Sack ang garbage bags

    

   

4

SUB TOTAL - D

  

D.  TOTAL DIRECT COST (A + B + C)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

2

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

3

SUB TOTAL - B

NO.

1

2

3

SUB TOTAL - A

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

1

                              waterproofing system.

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

 UNIT 

PRICE 
AMOUNT

NO.

 

ITEM NO: DESCRIPTION:  Application of two polyurethane based, liquid applied

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



                    -   

PhP/sq.m.

4000

sq.m.

 

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                2.00         

Skilled Laborer 2                2.00         

Unskilled Laborer 4                2.00         

DESCRIPTION

Single Component, Solvent Free, Water Dispersed Vinyl 4.00           pail

Acetate-Ethylene Copolymer Water Proofing Treatment

Consumables 1.00           l.s.

a. Paint roller

b. Paint brush

c. Scraper

    

   

Name of Bidder's Authorized Representative:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

7

  

SUB TOTAL - D

4

5

6

1

2

SUB TOTAL - B

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

1

2

3

SUB TOTAL - A -                             

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

AMOUNT

NO.

1 -                             

 UNIT 

PRICE 

                               Vinyl Acetate-Ethylene Copolymer

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Application of of Single Component Water Dispersed

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



Position/Designation:____________________________________________________



PhP/sq.m.

60

sq.m.

 

 

 

AMOUNT

-                             

AMOUNT

AMOUNT

-                             

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                6.00         

Skilled Laborer 1                6.00         

Unskilled Laborer 2                6.00         

DESCRIPTION

Water closet 22.00         set

Angle Valve 22.00         pc

Flexible Hose 22.00         pc

Teflon 40.00         roll

    

   

Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

D.  TOTAL DIRECT COST (A + B + C)

  

SUB TOTAL - D

4

5

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

SUB TOTAL - A -                             

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  Water closets

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

Civil Aviation Complex

UNIT PRICE ANALYSIS



PhP/set

22

set

 

 

 

AMOUNT

-                             

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS



PROJECT  : Unit Cost : Php 

Unit :

LOCATION : :

QUANTITY :   

UNIT :

DESCRIPTION

DESCRIPTION

Foreman 1                4.00         

Skilled Laborer 2                4.00         

Unskilled Laborer 2                4.00         

DESCRIPTION

Flush Door 17.00         pcs

Door Jamb 17.00         pcs

Door closer 17.00         pcs

Hinges 17.00         pcs

Lockset 17.00         pcs

    

   

LABOR(Labor and Equipment) UNIT COST (__% Mark-Up)

TOTAL UNIT COST 

MATERIALS UNIT COST (__% Mark-Up)

SUB TOTAL - D

D.  TOTAL DIRECT COST (A + B + C)

4

5

  

1

2

3

C. MATERIALS

 QTY  UNIT 
 UNIT 

PRICE 
AMOUNT

NO.

SUB TOTAL - B

3

3

SUB TOTAL - A

1

2

AMOUNT

NO.

1

2

 UNIT 

PRICE 

B. LABOR

 QTY 
 NO. OF 

DAYS 

 UNIT 

PRICE 
AMOUNT

NO.

 

A. EQUIPMENT
 QTY 

 NO. OF 

HRS 

ITEM NO: DESCRIPTION:  New 700 x 2100mm Wooden Flush Doors for CR

 

IMPROVEMENT OF PASSENGER TERMINAL BUILDING

 

Civil Aviation Complex

UNIT PRICE ANALYSIS



Name of Bidder's Authorized Representative:____________________________________________________

Position/Designation:____________________________________________________



PhP/sq.m.

17

sq.m.

 

 

 

AMOUNT

AMOUNT

AMOUNT

 

UNIT PRICE ANALYSIS
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