



## SUPPLEMENTAL\BID BULLETIN NO.1

This Supplemental/Bid Bulletin is issued to modify, amend or clarify items in the Bidding Documents for the project: "Removal of Rubber Deposit at Runway 02R/20L and Re-Painting of Affected Pavement Markings". This shall form an integral part of the bidding documents for the above-mentioned project.

Please be informed that the original schedule for the Pre-bid Conference for the project: "Removal of Rubber Deposit at Runway 02R/20L and Re-Painting of Affected Pavement Markings" which is slated on 21 May 2018 (Monday), 10:00 am shall be moved at 3:00 pm on the same day at the CIAC Board Room Corporate Office Building, Civil Aviation Complex, Clark Freeport Zone Pampanga.

CIAC reserves the right to accept or reject any bids to annul the bidding process and to reject all bid proposals at any time prior to contract award, without thereby incurring any liability to the affected or bidders.

For the guidance of all concerned.

**ATTY. JOSEP JEPRI M. MIRANDA**  
Chairman, BAC



Issued on: 17 May 2018