





SUPPLEMENTAL/BID BULLETIN NO. 1

This Supplemental/Bid Bulletin is issued to modify, amend or clarify items in the project. This shall form an integral part of the bidding documents or Terms of Reference issued for the said project.

Please be informed that the on-going Negotiated Procurement- Sec.53.2 (Emergency Cases) for the project "Supply, Delivery, Installation, Testing and Commissioning of Instrument Landing System (ILS) with Co-Located Low Power Distance Measuring Equipment (DME) and Doppler Very High Frequency Omni Directional Range (DVOR) with Co-Located Low Power Distance Measuring Equipment (DME)" is hereby suspended pending the resolution of the protest filed by Evercon Builders and Equipment Corporation before the Clark International Airport Corporation (CIAC) Board of Directors.

The CIAC reserves the right to accept or reject any bids to annul the bidding process and to reject all bid proposals at any time prior to contract award, without thereby incurring any liability to the affected or bidders.

For the guidance of all concerned.


DARWIN L. CUNANAN
Chairman, BAC 

Issued on: 11 November 2014