



SUPPLEMENTAL/BID BULLETIN NO.1

This Supplemental/Bid Bulletin is issued to modify, amend or clarify items in the bidding documents for the Removal of Rubber Deposit at Runway 02R/20L and Re-painting of Affected Pavement of Clark International Airport. This shall form an integral part of the bidding documents issued for the above-mentioned project.

Due to absence of quorum, the Pre-Bid Conference has been re-scheduled from on April 20, 2016 (Wednesday), 10:00 A.M. to April 22, 2016 (Friday) 2:00 P.M. at the CIAC Board Room, Corporate Office Building, Clark Freeport Zone, Pampanga.

In addition, the previously scheduled Submission of Bids for the above-mentioned project has been re-scheduled from May 3, 2016 (Wednesday) 10:00 A.M. to May 5, 2016 (Thursday) 10:00 A.M. at the CIAC Board Room, Corporate Office Building, Clark Freeport Zone, Pampanga.

CIAC reserves the right to accept or reject any bids to annul the bidding process and to reject all bid proposals at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders.

For the guidance of all concerned.



B\Gen. NESTOR P. DEONA (ret.)
Vice-Chairman, BAC
Issued on: 20 April 2016

