## CONTRACT AGREEMENT FOR THE REMOVAL OF RUBBER DEPOSIT AT RUNWAY 02R/20L AND RE-PAINTING OF AFFECTED PAVEMENT MARKINGS

THIS AGREEMENT made this 2nd day of June 2016 between **CLARK INTERNATIONAL AIRPORT CORPORATION** of Corporate Office Building, Civil Aviation Complex, Clark Freeport Zone, Philippines (hereinafter called "**CIAC**") of the one part and **OLONGAPO MAINTENANCE SERVICES, INC.** of No. 20 Bayani St., Galas, Quezon City (hereinafter called the "**CONTRACTOR**") of the other part:

WHEREAS the CIAC invited Bids for execution and completion of services consisting of: REMOVAL OF RUBBER DEPOSIT AT RUNWAY 02R/20L AND REPAINTING OF AFFECTED PAVEMENT MARKINGS and has accepted a Bid by the CONTRACTOR in the sum of SIX MILLION EIGHT HUNDRED FIFTY THOUSAND FOUR HUNDRED FIFTY NINE PESOS AND 22/100 (Php6,850,459.22) (hereinafter called "the Contract Price").

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.

The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:

- (a) General and Special Conditions of the Contract;
- (b) Technical Specifications:
- (c) Invitation to Apply for Eligibility and to Bid;
- (d) Bidding Documents (ANNEX A);
- (e) Supplemental Bid Bulletin;
- (f) Bid form including all the documents/statements contained in the winning bidder's bidding envelopes (ANNEX B);
- (g) Eligibility requirements, documents and/or statements (ANNEX C);
- (h) Performance Bond;
- (i) Net Financial Contracting Capacity (NFCC);
- (i) Notice of Award of Contract and winning bidder's "Conforme" thereto;
- 3. In consideration of the payments to be made by CIAC to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with CIAC to provide for the execution and completion of services and to remedy defects therein in conformity in all respects with the provisions of the Contract.
- 4. The CIAC hereby covenants to pay the CONTRACTOR in consideration of the provision of services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

nemp

Page 1 of 3

OPE-1000 augmost

Removal of Rubber Deposit at Runway 02R/20L and Re-painting of Affected Pavement Markings

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

Signed, sealed, delivered by:

Clark International Airport Corporation

Olongapo Maintenance Services, Inc.

EMIGDIO P. TANJUATCO III
President and CEO 4N/9N

TIRSO T. SAN GABRIEL
President

Witnesses:

Page 2 of 3

## **ACKNOWLEDGMENT**

QUEZON CITY ] S.S.			
BEFORE ME, a Notary Public for and in this of 24 2016 personally appeared the following:			
Name	Valid Identification Number	Date & Place of Issuance	
EMIGDIO P. TANJUATCO III	Passport # EC3227526	January 22, 2015 DFA Angeles	
TIRSO T. SAN GABRIEL	SSSN0-02-0161775-	3	

Known to me and to me known to be the persons who executed the foregoing Contract for the Removal of Rubber Deposit at Runway 02R/20L and Re-painting of Affected Pavement Markings. Both parties certified that the foregoing was their own free act and deed and the free act and deed of the principals they represent.

This Agreement consists of three (3) pages and is signed on each and every page by the parties and their material witnesses.

Witness my hand and seal this \_\_\_\_ day of 2 4 2016

Republic of the Philippines

Doc. No. 342:

Page No. 69 Book No.

Series of 2016.

Adm. Matter No NP-180 (2015 2016)
Notary Public for Quezon City

Until December 2016

No. 6 Rizal Street, Ayala Heights, Quezon City Telephone No. (02) 931-3016

Email Address: rudy.kipb@gmail.com

Attorney's Roll No. 39023 PTR No. 1384788/04 January 2016/Pasig City

IBP No. 1017190/06 January 2016/Quezon City

MCLE Compliance No. IV-0018004, 23 April 2013