## CONTRACT AGREEMENT FOR THE REMOVAL OF RUBBER DEPOSIT AT RUNWAY 02R/20L AND RE-PAINTING OF AFFECTED PAVEMENT MARKINGS

THIS AGREEMENT, made this 2nd day of July 2018 between CLARK INTERNATIONAL AIRPORT CORPORATION of Corporate Office Building, Civil Aviation Complex, Clark Freeport Zone, Philippines (hereinafter called "CIAC") of the one part and OLONGAPO MAINTENANCE SERVICES, INC. of No. 20 Bayani St., Galas, Quezon City (hereinafter called the "CONTRACTOR") of the other part:

WHEREAS, the CIAC invited Bids for execution and completion of services consisting of: REMOVAL OF RUBBER DEPOSIT AT RUNWAY 02R/20L AND RE-PAINTING OF AFFECTED PAVEMENT MARKINGS and has accepted a Bid by the CONTRACTOR in the sum of SIX MILLION NINE HUNDRED NINETY FIVE **PESOS** 21/100 **THOUSAND EIGHT** HUNDRED **EIGHT** AND (Php6,995,808.21) (hereinafter called "the Contract Price").

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement words and expressions shall have the same meanings as 1. are respectively assigned to them in the Conditions of Contract referred to.
- The following documents shall be deemed to form and be read and construed 2. as part of this Agreement, viz.:
  - (a) General and Special Conditions of the Contract;
  - (b) Technical Specifications;
  - (c) Invitation to Apply for Eligibility and to Bid;
  - (d) Bidding Documents (ANNEX A);
  - (e) Supplemental Bid Bulletin;
  - (f) Bid form including all the documents/statements contained in the winning bidder's bidding envelopes (ANNEX B);
  - (a) Eligibility requirements, documents and/or statements (ANNEX C);
  - (h) Performance Bond;

Removal of Rubber Deposit at Runway 02R/20L and Re-painting of Affected Pavement Markings

- (i) Net Financial Contracting Capacity (NFCC);
- (j) Notice of Award of Contract and winning bidder's "Conforme" thereto;
- In consideration of the payments to be made by CIAC to the CONTRACTOR as 3. hereinafter mentioned, the CONTRACTOR hereby covenants with CIAC to provide for the execution and completion of services and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The CIAC hereby covenants to pay the CONTRACTOR in consideration of the provision of services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contract.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

Signed, sealed, delivered by:

Clark International Airport Corporation

Olongapo Maintenance Services, Inc.

ALEXANDER S. CAUGUIRAN OIC/Acting President and CEO

RANDOLPH DE GUZMAN SAN GABRIEL
Vice President

Witnesses:

Selvi D. Peges

Open

egy 4

## **ACKNOWLEDGMENT**

Republic of the Philippines]  QUEZON CITY	S.S.	
of JUL 19 2018 2018 personally appeared the following:		
Name	Valid Identification Number	Date & Place of Issuance
ALEXANDER S. CAUGUIRAN	Driver's License # C10-89-056135	January 25, 2016
RANDOLPH DE GUZMAN SAN GABRIEL	Passport # EC0592118	March 03, 2014 DFA NCR CENTRAL
Known to me and to me known	to be the persons who	executed the foregoin

Contract for the Removal of Rubber Deposit at Runway 02R/20L and Repainting of Affected Pavement Markings. Both parties certified that the foregoing was their own free act and deed and the free act and deed of the principals they represent.

This Agreement consists of three (3) pages and is signed on each and every page by the parties and their material witnesses.

Witness my hand and seal this \_\_\_\_ day be 1 9 2018

Doc. No. 69 Page No. 14 Book No. 7 Series of 2018.

LID M PANAGUITON , Adm. Matter No. NA-056 (2017-2018) ary Public for Quezon City

Until December 2018 No. 6 Rizal Street, Ayala Heights, Quezon City Telephone No. (02) 931-3016

Email Address: rudy.kipb@gmail.com Attorney's Roll No. 39023 PTR No. 2516458/05 January 2017/Pasig City

IBP No. 1052422/23 November 2016/Quezon City MCLE Compliance No. V-0017336, 30 March 2016